



301 N.W. Flagler Avenue • Stuart, Florida 34994
(772) 692-4344 • Fax: (772) 692-4341 • E-mail: captecinfo@gocaptec.com

ADDENDUM No. 3 ISSUED August 11, 2010

TOWN OF SEWALL'S POINT

- Schedule A: Continuing Services for Maintenance Services Relative to Roadway/Parking/Stormwater Improvements**
- Schedule B: Disaster Recovery - First 72 Hours (Emergency)**
- Schedule C: Disaster Recovery - Vegetative & Storm Debris Removal**
- Schedule D: Pavement Overlay 2010/2011**
- Schedule E: Micro-Surfacing/Crack Sealant**

This ADDENDUM has been issued to all Bidders in order to clarify contract document intent.

The following clarifications are issued in response to questions submitted at or subsequent to the August 4, 2010 pre-bid meeting.

In reference to *Schedule A - Continuing Services for Maintenance Services Relative to Roadway/Parking/Stormwater Improvements.*

Question 1:

What exactly is a "Special 4 'Type D' Curb"? Is it a traffic island?

ANSWER 1:

A "Special 4 'Type D' Curb" is a 2½-ft tall 'Type D' Curb, typically a 'Type D' curb is 1½-ft tall. The exposure of the Special 'Type D' Curb is 1-ft.

Question 2:

My material supplier is questioning the depth of the inlets (C and G).


ANSWER 2:

The depth of the inlets in the Town are typically less than 8-feet deep, an average of 4-5 ft deep.

****PLEASE ALSO NOTE THAT THE TOWN HAS POSTPONED THE BID DUE DATE TO THURSDAY, AUGUST 12, 2010 AT 3:00PM, AT WHICH TIME THE BIDS WILL BE OPENED AND READ ALOUD****

This **ADDENDUM No. 3** shall be considered part of the Request for Bid documents previously released.

To acknowledge receipt of this **ADDENDUM No. 3**, please sign in the space provided below and **return a copy of this ADDENDUM with the proposal submitted in response to this solicitation.** If there are any questions, please contact Joseph W. Capra at (772) 692-4344.



Joseph W. Capra, P.E.
Project Manager

ADDENDUM No. 3 was received on _____ by _____.
Date Signature

Printed Name and Title

Company Name

JWC/gc
P:\000\023\023.103 - 2010 Debris Emgy Construction Contract\Final Bid Documents\Addendum 3-081110.doc